
City Of Highland 
Boulder Avenue Bridge Replacement over City Creek 

 

Bidders Questions and Answers 
 

Updated: Monday, November 21, 2011 

# Question City’s Response 

1 
Per our conversation, I’m looking for a bid items list for the Boulder 
Avenue Improvements project. 

- The Engineer’s Estimate is included in the Contract documents, which are 
available for purchase from the City. 
Please see the ‘Notice Inviting Bids’ for further information regarding securing a 
complete set of bid documents. 
- Directed KEC to the City Website/ link down was down; so, KEC was provided 
the electronic documents directly 

2 
Please provide digital plans/specs and coordinating addenda to our plan 
room pursuant to AB 2036 (details provided on this law below) for the 
project below. 

Link Provided by the City/AECOM to their FTP site 

3 
I would  like to request  the plans and specifications  for Boulder Avenue 
Improvements 

Link Provided by AECOM to their FTP site 

4 

I’ve tried to locate the plans/specs online for the above referenced project 
but cannot find them.  I am trying to find out what the grading quantities 
are to see if we are interested in the project.  Also, what is the DBE 
participation %? 

I trust you were able to download the plans and specifications for the subject 
project. Also, the UDBE goal for the project remains at 12%. 

5 

We would like to request that the bid date of November 17 be postponed 
for a minimum of three weeks if possible.  We are very interested in 
bidding this project, but currently have two large Caltrans projects bidding 
on November 17.  Your consideration of this request is appreciated. 

Your request is noted; however, November 17th is considered a firm date at this 
time. The City will post an addendum if the situation changes. 

6 
Good afternoon, what is the estimated budget for the above referenced 
project for bonding purposes? 
Also where can I get an original copy of the Notice Inviting Bids? 

The Notice inviting bids should be posted on the City Website, or will be shortly. 
The Engineer’s Estimate for this project is approximately $13.6 Million. 

7 

Could you please let me know how the City is going to handle the testing 
& inspections scope?  Will you be hiring it out for the city, or will they 
contract directly with an approved vendor?  We would like to submit a 
proposal for this scope. 

The Field and Plant Testing and Quality Assurance Inspection will be covered 
under the Construction Management contract, and a subconsultant has been 
secured for that aspect of the work. 



City Of Highland 
Boulder Avenue Bridge Replacement over City Creek 

 

Bidders Questions and Answers 
 

Updated: Monday, November 21, 2011 

# Question City’s Response 

8 

I am trying to find out how to obtain Plans & Specs for the project “Boulder 
Ave Bridge Improvements” bidding on November 17 to City of Highland. 
Please let me know if I can call in my order and give the cc for payment or 
if it is by check only? 

Link Sent to Monica @ Peterson Chase, Update sent to City of Highland 

9 
To facilitate proposal closeout prior to submittal, can an electronic version 
of the Bid Schedule such as a "Word" document be made available to 
bidders? 

No, an editable version of the Bid Schedule will not be made available. 

10 Letter "P" in the Bid Schedule. We cannot locate a definition or reference. 
Letter "P" stands for Partial Pay Items as defined in Section 9-1.06 of Caltrans 
Standard Specifications dated May 2006 and Applicable Amendments. 

11 
Conflict. Letter "S" appears in Bid Schedule. Special Condition 2-3.2 
states, no "Specialty" items in this contract. Please clarify as this affects 
the UDBE requirement. 

The conflicting sentence shall be deleted. Attention is directed to Addendum 2.  

12 
It is not clear exactly which bid forms and other items are to be included in 
the proposal. Is there a consolidated list of forms and items which are to 
be submitted with the contractor's proposal? Can the City provide? 

Bidders need to follow both the City's requirements and the federal 
requirements and submit forms accordingly.  All the forms requested in the 
Federal Requirements shall be submitted with the Contractor’s Proposal. 

13 

Please refer to document section "Federal Requirements". Are the various 
certification, affidavit, etc. forms included in section "Federal 
Requirements" to be completed and submitted with the contractor's 
proposal or are these forms required upon award of the contract?  

Bidders need to follow both the City's requirements and the federal 
requirements and submit forms accordingly.  All the forms requested in the 
Federal Requirements shall be submitted with the Contractor’s Proposal. 
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# Question City’s Response 

14 

Can the subcontractors / suppliers list submitted with the proposal be 
modified after the contract has been awarded? For example, can the listed 
subs or suppliers be exchanged for others or can new subs / suppliers be 
added. Please clarify. 

No, this will not be allowed by the CITY. 

15 

Is NTP contingent on City/Contractor acceptance of Final CPM? Special 
Condition 6-1.1, para 4 appears to indicate that the NTP will be granted 
upon the parties' acceptance of the CPM, ("Once approved and accepted 
by both the City and the Contractor, as signified by the issuance of the 
NTP"...). Will Work Days be assessed during the approval period? Please 
clarify. 

The contract allows for a reasonable amount of time for preparation of the 
Contractor’s CPM and acceptance of said CPM by the CITY. 

16 

Conflict: Special Condition 7-10.3.1 states City will fab & post "notification" 
signs at site. Special Condition 6-1.2 states Contractor will post 
"temporary" signs. Clarify who provides/installs the signs and how the 
signs differ? 
 

The Contractor is responsible for furnishing and installing all temporary signs.  
The CITY will be responsible for furnishing "Public Information Signs," but the 
Contractor is responsible for installing "Public Information Signs" prior to 
beginning construction at the project site. 

17 
Is an alternate building / facility located near the site (+/- 1.5 miles) other 
than a trailer located at the site acceptable? 

Both are acceptable to the CITY as long as all the Specification requirements 
are met, and will need approval from the CITY. 

18 
We have interpreted a Work Day and the Work Day Calendar to be 
Monday through Friday and the Green Book definition 6-7.2. Please 
confirm. 

We take "No Exception" to your interpretation. However, the City directs your 
attention to Special Conditions Page SC-9, Section 2-11.2, City Holidays. 

19 

Should contractor operations be required beyond an 8 hour shift, it our 
understanding that the cost of inspection will be to the contractor's 
account. We understand this to include City employees, Construction 
Manager employees, and the Biological Monitor employees. Please 
confirm and provide rates of each which may be used for bidding 
purposes. 

For bidding purposes, the CITY recommends using an average rate of $175 per 
hour.  
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20 
We cannot locate SP section "Submittals" as referred to in SP S39.01, 
bullet 3, page SP-28. Please clarify. 

The reference shall be directed to SP39.02. 

21 

The resource agency permits allow vegetation removal prior to start of the 
bird nesting season, 2/15 (or 3/15). Activities required to be completed 
prior to performing any work include Contract Award, NTP, CPM 
submittal/review/acceptance, SWPPP preparation/ submittal/ review/ 
approval, personnel environmental training, and issuance of the WDID. 
Activities prior to vegetation removal include survey/installation of the ESA 
temporary fence. As completion of these activities could extend beyond 
2/15, some construction activity during the 2012 construction season may 
be delayed due to nesting birds in the areas to be cleared. Given the late 
bid date, will Work Days be assessed if construction activity cannot 
proceed due to nesting bird restrictions? Please reference Questions 7 & 
18, and SP 39.01, SP 39.02, SP 39.03, SP 39.05, SP10-1.01. 

Please refer to Special Conditions Page SC -18, Sections 6-6 and 6-7. 

22  
If the Biological Monitor places a restriction on work due to nesting birds 
or other environmental issues such as burrowing owl, kangaroo rat, etc. 
after field work begins, will Work Days be assessed. 

Please refer to Special Conditions Page SC -18, Sections 6-6 and 6-7. 

23 

SP S8.01, page SP-7, indicates that MWD or its subcontractor(s) will 
perform all activities related to its water system except as noted in 
paragraphs S8.01.D and S8.01.E. Payment for the Contractor 
coordination with MWD appears to be under Bid Item M-1 (refer to page 
P-21). Please confirm contractor scope requirements/responsibilities and 
MWD scope requirements/ responsibilities. 

MWD Plans and Specifications are part of the bid package. Section SP8.01 will 
be revised to correctly state that all the MWD work is part of the project.  
Attention is directed to Addendum 2. 

24 
The City has indicated that SCE requires 2 weeks for installation. How 
much should be allowed for MWD installation? 

MWD Plans and Specifications are part of the bid package. No separate window 

is needed for MWD work. The Contractor shall include MWD work to determine 

the "Working Days" required for the project. 
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25 

 
The Environmental Special Provisions require construction activities occur 
inside the "limit of construction" (Environmental Special Provisions 3-
1.01.1, page 3). The drawings show two Right-of-Way limits, SBCFCD 
(sheet 33/37) and the alignment R/W (160' wide). The ESA fence is to be 
installed to the SBCFCD R/W. Due to the narrow alignment R/W can the 
SBCFCD R/W be used for activities such as girder erection, concrete 
pumping, etc.? 
 

The CITY has obtained an encroachment permit from SBCFCD that permits 
work within SBCFCD Right-of-Way. The SBCFCD Encroachment permit is 
provided in Appendix H. 

26 
Conflict. CDFG 2.3 Bird Nesting Window is: 3/15 - 9/15. The 
Environmental SP 3-1.02 is: 2/15 - 8/31. Which is correct? 

The "Bird Nesting Window" will be determined by the Biologist. Conservatively, 
the "Bird Nesting Window" shall be assumed to be from 2/15 to 9/15. 

27 
Refer to CDFG Permit 1600, paragraph 4.1. Has the Habitat Mitigation 
and Monitoring Plan been submitted and approved? 
 

The CDFG and USFWS have approved the Habitat Mitigation and Monitoring 
Plans.  Attention is directed to Addendum 2. 

 
 
28 

 
Per CDFG 1600 Permit, paragraph 4.1, has the Habitat Mitigation and 
Monitoring Plan been submitted and approved? 
 

The CDFG and USFWS have approved the Habitat Mitigation and Monitoring 
Plans.  Attention is directed to Addendum 2.  

29 
Per ACOE 404 Permit, bullet 4, has the "plant palette" been submitted and 
approved? 

The plant palette as specified in the specifications is consistent with the 
requirements of ACOE 404.  No separate submittal is required.  ACOE is 
currently reviewing the "Plant Palette" 

30 
Per the Environmental Commitments Record, "Hazardous Materials", has 
ADL testing or Lead Based Paint testing been conducted or determined to 
be present? 

The CITY will be conducting the ADL and Lead Base Paint Testing.  If 
determined to be present, the CITY will issue a contract change order to cover 
the work associated with the handling and disposal requirements. 
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31 

If highway curfews for oversize loads such as the pre-cast girders require 
deliver during off-peak hours, can girder delivery to the site occur outside 
normal work hours (700 - 330), during the times when curfews are not in 
effect such as early morning and late at night? Ref Special Conditions 2-
11.1 & Environmental Special Provisions 3-1.01.8. 

Delivery of girders to the site off-peak hours is acceptable as approved by the 
Resource Agencies and as monitored by the Project Biologist. 

32 

The resource agency permits and the Environmental Special Provisions 
are difficult to follow regarding what approvals, permits, clearances, etc. 
are required to be obtained by the contractor or what contractor submittals 
are required for temporary stream diversion/re-routing or de-watering and 
pumping. It is not clear which resource agency provides the necessary 
reviews of any contractor submittals related to the same. Please clarify. 

 
The CITY has obtained all approvals associated with the resource agency 
permits.  As a requirement of the Section 401 Water Quality Certification, the 
CONTRACTOR is required to comply with Regional Board Order No. R8-2009-
0003 General Waste Discharge Requirements for Discharges to Surface 
Waters that Pose an Insignificant (De Minimus) Threat to Water Quality.   This 
includes, but not limited to preparation of a Notice of Intent (NOI) to Comply 
With the Terms and Conditions of the General Permit to Discharge Wastewater 
that Pose Insignificant (De Minimus) Threat to Water Quality.  This is in addition 
to any NPDES requirements under the General Construction Permit, such as 
SWPPP approval.  The Santa Ana Regional Water Quality Control Board will 
provide the necessary review and approvals of these submittals. 
 

33 

 
To allow early submittal and approval of the CPM, SWPPP, De-
watering/Pumping Plan and to allow time to obtain biological clearances, 
permits, licenses, etc., will the City consider issuance of a "Limited Notice 
to Proceed". Considering that the City and contractor have no control over 
the resource agency review period and due to the shorter project duration, 
this approach seems reasonable. Should a Limited NTP be granted, no 
Work Days would be assessed until field work could begin after approval 
of the front end requirements? Upon approval of the early submittals, the 
Full NTP could be issued and Work Days assessed. Please review. 
 

All the critical path elements listed in the question (other than preparation and 
subsequent approval of CPM) count towards the working days. 
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34 
Refer to sheet 18/37: Culvert #5, Station 119+62.25 shows installation of 
storm drain manhole. This is not in the bid schedule. Which bid item 
should this work be included in? 

A bid item will be added for the manhole structure.  Attention is directed to 
Addendum 2. 

35 Is an electronic file or copy of the CAD drawings available to the bidders? 
No, the bid package provides all the necessary information for bidding 
purposes. 

36 
Bid Item G - 13, Emulsion-Aggregate Slurry Seal. Unit of Measure is 
"ELT". Please provide unit definition. 

Unit of Measure will be revised to “TON”.  Attention is directed to Addendum 2. 

37 

Bid Item D-17, Wingwall Structure is a Lump Sum item. It appears this 
item is duplicated by Bid Items BC-10, Concrete Retaining Wall & BC-12, 
and Reinforcing Steel Retaining Wall which are Unit Price items. Please 
confirm. 

Agreed.  D-17 shall be omitted. Attention is directed to Addendum 2. 

38 
San Bernardino Transportation Department standard plan 206 for Catch 
Basin Type ‘A’ directs the reader to Standard Plan 206A and 206B.  We 
cannot locate these plan sheets. Please provide these standard plans. 

Standard Plan 206A and 206B is provided.  Attention is directed to Addendum 
2. 

39 

 
Storm Drain sheet 16 of 37 shows both Type A and Type B Local 
depressions on Culvert #1.  Under the Bid Schedule, Item D-4 only calls 
out Local Depression (Type A).  In the plan drawing notes (#29), the 
reader is referred to the San Bernardino Road Department Standard Plan 
No. 203A, Type per plan.  Please verify that all local depressions, 
regardless of type shall be paid under bid item D-4. Also please clarify 
what a Type A and Type B local depression is as the San Bernardino 
County Transportation Department Standard Plan 203A only show a 
single standard plan with no A or B.  Lastly, please verify that San 
Bernardino County Road Department and San Bernardino County 
Transportation Department may be used interchangeably within the 
contract documents, specifically when referring to Standard Plans. 
 
 
 

Note 29 Local Depression standard shall refer to San Bernardino County Road 
Department Standard Plan No. 203 B instead. Standard Plan 203 B is provided. 
Both Type A and Type B local depressions shall be paid under bid item D-4.  
Attention is directed to Addendum 2. 
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40 

 
There is an existing 12” water main inside a 20” casing located at 
approximate Station 122+50.  This facility is shown to be owned by 
EVWD.  Is this facility in-use or abandoned?  If the facility is in use, does 
EVWD intend to extend the existing casing to the limits of the new 
roadway?  Has EVWD provided the City with any coordination 
requirements prior to its beginning the casing extension? If the casing is to 
be extended, what should the contractor anticipate as EVWD's 
construction duration to complete the extension work? Which Bid Item will 
the contractor coordination this be paid under 
 

The water line shall be protected in place and there is no requirement to extend 
the casing.  

41 

Bid item D-27  Backing No 2, Method B, we see nothing indicated on the 
plans calling for this item, your chart on drawing 21 does not show it 
either. 
Where is it located? 

Backing No. 2 is used as the backing class under the ¼ Ton RSP. See 
“Backing Class No.” column on Table A of Sheet 21. All rock slope protection 
shall have “Placement Method A”. Bid schedule will be revised to reflect correct 
placement method.  Attention is directed to Addendum 2. 

42 
It appears that the inlet transition structure for Bledsoe Creek (DD no.3 
sheet 23 of 37) is not clearly delineated in the Bid Schedule.  What is the 
intention for item D-17?  Please clarify. 

Inlet transition structure for Bledsoe Creek is paid under bid item BC-11. D-17 
will be omitted.  Attention is directed to Addendum 2. 

43 
On sheet 12, on sections A-A, B-B, & C-C how thick is the riprap in the 
channel? 

7 feet;     Please refer to Detail 5 on sheet 10 of 37. 

44 
On sheet 12, near the bottom legend 7 “rock slope protection along city 
creek” says it is not to scale but to the left it says the scale is 1”=20’, which 
is correct? 

The plan view is 1”=20’ and the section views are not to scale.  
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45 

 
In as much as the majority of the bid items are “final pay quantities” it is 
extremely important that the Contractor be provided with accurate existing 
conditions. On most of the plan view drawing there is a disclaimer that the 
topo shown is from 2006 and they may not represent actual conditions yet 
bid items G-9 & G-10 are final pay items. If accurate existing topos cannot 
be provide then we are requesting that those two bid items should not be 
final pay quantities. (lump sum)  
 

Bid schedule is revised to reflect removal of Final Pay designation for Item G-9 
and G-10.  Attention is directed to Addendum 2. 

46 

 
On sheet 4 legend #62 cold plan and overly) is indicated on the plan view 
at station 105+43 as a “point location” On one side is slurry #64 and the 
other side agg. base and asphalt #2. Exactly what are the limits of the cold 
plan and overlay? 
 

The limits of cold plane and overlay are 2’ from the limit of the new 0.58’ HMA/1’ 
agg. Base. 

47 
The local depression at CB#2 station 11+05 indicates a Type B, is this 
correct? 

Local Depression Type B is correct for CB#2. 

48 
Bid Item D-4 states a quantity of 3 each, there are 5 each, one for each 
Type A Catch Basin  

Local Depressions Type A and Type B will be paid under bid item D-4. Quantity 
is revised.  Attention is directed to Addendum 2. 

49 

What is the spec on the rock slope protection fabric type 8?  
 
And what is the gauge on the 36” & 42” corrugated steel pipe? 
 
 

Rock slope protection fabric type 8 is covered under Section S34. As stated, it 
references to Section 72-2.025 of the Caltrans Standard Specifications. 
 
The 36” CSP shall have a thickness of 0.079”, and the 42” CSP shall have a 
thickness of 0.052”. 
 
Attention is directed to Addendum 2. 

50 

It appears that the inlet transition structure for Bledsoe Creek (DD No.3 
sheet 23 of 37) is not clearly delineated in the Bid Schedule.  What is the 
intention for item D-17?  Please clarify. 
 

Inlet transition structure for Bledsoe Creek is paid under bid item BC-11. D-17 
will be omitted. Attention is directed to Addendum 2. 
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51 

Bid Items BC-7 BC-10, BC-12 Where is the retaining wall located at, we 
cannot locate it? 
Bid item M-1 According to Special Provisions of the specifications MWD 
will perform all of their relocation of their facilities, what is this bid item for? 
 

The bid items pertain to the wingwalls at Bledsoe Creek as shown on Sheet 22 
of 37. 
 
MWD Plans and Specifications are part of the bid package. Section SP8.01 will 
be revised to correctly state that all the MWD work is part of the project.  
Attention is directed to Addendum 2. 

52 
We would like to acquire the plans and specs for this project. Could you 
assist us where the link to download the project? 
 

Attached is the City Link. Please monitor periodically to find new information, 
addendums, questions and responses, etc… 
http://www.ci.highland.ca.us/Downloads/ 
 

53  

Based on the specifications provided in the Greensheet, the bid 
documents seem to only be 30 pages (ending with the bid bond as the last 
page), however, there are a few pages from the federal requirements that 
seem to pertain to the bid documents such as The Equal Employment 
Opportunity, Non-collusion Affidavit, Debarment and Suspension 
Certification, Lobbying and GFE forms. Can you please provide 
clarification as to what constitutes the bid documents and what we should 
be including at the time of the bid? 

Bidders need to follow both the City's requirements and the federal 
requirements and submit forms accordingly.  All the forms requested in the 
Federal Requirements shall be submitted. 

54 

Can you please provide planholders list? 
Also, I still have not heard a response on my question below. Just 
following up. 
 

Here is the City Link. Please monitor periodically to find new information, 
addendums, questions and responses, etc… 
http://www.ci.highland.ca.us/Downloads/ 
 

55 

 
We notice in the Bid Schedule portion of the Bid Proposal that each item is 
to have the unit price written in words as well as in numerals. 
Is it the intent of the City of Highland to have each responding contractor 
fill the bid schedule this way? If so we do not find in the Specifications 
which take precedence. Please advise. 

The CITY will update the bid schedule and remove requirements for unit price 
to be written in words.  Attention is directed to Addendum 2. 
 

http://www.ci.highland.ca.us/Downloads/
http://www.ci.highland.ca.us/Downloads/
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56 

One of our clients is interested in bidding the above referenced project and 
requested that we, as their insurance broker, review the insurance 
section.  Upon our review, we have the following questions and were given 
your contact information to submit questions/concerns.   Please see the 
following and advise at your earliest convenience. 

1. 7-3.1 c. - Please forward a copy of your Additional Insured endorsement 
as referenced. 

2. 7-3.3 a. i-vi - If the insurance carrier utilizes the CG 0001 form will that 
satisfy these requirements? 

3. 7-3.5 a. - What specific exclusion are you asking to be deleted as respect 
to “personal injury with employment exclusion deleted” (is that contained 
in the CG 0001 form)?  Personal & Advertising Injury is afforded coverage 
under Part B.  If you are referring to the employment related practices 
exclusion, if the insured maintains a separate Employment Practices 
Liability Insurance policy, would that suffice?  

4. 7-3.5 d. - If coverage is provided by an admitted carrier they cannot 
manuscript wording to a policy without prior approval of the Department of 
Insurance (DOI) or they could be subject to fines.  It is highly unlikely any 
admitted carrier has DOI approved language as required by this 
section.  Will you accept the specific carrier’s DOI approved language as 
respect to the Primary Non-Contributory wording?    Secondly, as respect 
to the required indemnification language, will the standard blanket 
contractual coverage included in the CG 0001 form be an acceptable 
alternative? 

5. 7-3.6 - Carriers are unwilling to provide certified or registered mail written 
notice of cancellation to certificate holders.  If a carrier is willing to provide 
30 day cancellation w/ 10 day for non-payment notice (per California Law) 
to the certificate holder, is this acceptable? 

The CITY bid documents are clear as it pertains to insurance requirements. 

 
57 
 

Bid item D-27  Backing No 2, Method B, we see nothing indicated on the 
plans calling for this item, your chart on drawing 21 does not show it 
either. 
Where is it located? 

Backing No. 2 is used as the backing class under the ¼ Ton RSP. See 
“Backing Class No.” column on Table A of Sheet 21. All rock slope protection 
shall have “Placement Method A”. Bid schedule will be revised to reflect correct 
placement method.  Attention is directed to Addendum 2. 

58 
They wanted to know if the Pre-Bid Conf. was mandatory, and requested 
the plans and Specs. 

I told them it was not, and sent Manny Guerrero, EPS, the City website Link 
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59 
Regarding the replacement of the asphalt/base (not shown) over the new 
box culvert, do you want 7” over 12” or 2”/3.6”/8”? 

Full depth slurry cement backfill shall be constructed over the box culvert, 
similar to what is to be constructed over the box culvert under the new roadway 
section See detail on sheet 20 of 37. 

60 

1). Bridge Plans, Sheet 19 of 36. The Overhang Corbel detail.  The plans 
only state that this detail is "typical, where occurs" but does not detail 
specifically where this is. Are we to assume that this detail shall be applied 
continuously on both sides of the structure between the pedestals? 
 
 
2). Bridge Plans, Sheet 2 of 36 indicates Limits of Lean Concrete Base 
underneath the Abutment Footings, as well as the Retaining Wall 
Footings. The thickness of LCB is shown to be 2' to 3' below the footing. Is 
this dimension to be taken from the bottom of the footing........or the 
bottom of the key of the footing? 
 

1) The locations and spacing of corbels are shown in "Architectural Layout 
Detail" on Sheet 33 of 36. 
 
 
 
 
2) The dimension shall be measured from bottom of the footing at both 
abutments and retaining walls. 

61 

Bid Schedule - Bledsoe Creek Box Culvert 
 
Bid Items BC-3 and BC-4 refer to the RSP backing and RSP fabric for the 
Bledsoe Creek box culvert. Should there also be a bid item for RSP 
(Class: light)?  Tables A and B on Drainage Plan sheet 21 of 37 specifies 
that the Bledsoe creek channel has RSP class light (2.5 ft thick) and 0 ft 
thick backing. Since there is no backing for the Bledsoe Creek channel, 
should bid item BC-3 be eliminated and a new bid item for the RSP be 
added? Please confirm. 

Bid item BC-3 revised to ROCK SLOPE PROTECTION (LIGHT, METHOD A), 
as shown on Sheet 21 of 37.  Attention is directed to Addendum 2. 
 

62 

 
Bid Schedule - Storm Drain Items 
 
Bid Items D-26 and D-27 specify RSP backing No. 1 and RSP backing No. 
2 respectively. Table A on sheet 21 of 37 only specifies backing class No. 
2 for storm drain items. Should Bid Item D-26 RSP backing No. 1 be 
eliminated? Please confirm. 

Table A on sheet 21 of 37 specifies Backing No. 1 as an RSP Class. Backing 
No. 2 is specified as the Backing Class No. for the ¼ Ton RSP. Both items are 
to remain.   



City Of Highland 
Boulder Avenue Bridge Replacement over City Creek 

 

Bidders Questions and Answers 
 

Updated: Monday, November 21, 2011 

# Question City’s Response 

63 
MWD 
Please reference Special Provisions page SP-7 and Bid Schedule Item M-
1. It is not clear to us what the Bid Item covers. Please define and state. 

MWD Plans and Specifications are part of the bid package. Section SP8.01 will 
be revised to correctly state that all the MWD work is part of the project.  
Attention is directed to Addendum 2. 

64 

 
Bridge - Sheet 19 / 36 
 
Please reference Sheet 19 / 36 Overhang Corbel Detail. A positive 
connection with rebar or studs between the corbel and the precast girder 
is not shown. Is the detail correct? 

There is no positive connection between the corbel and the precast 
girders.  However, if the contractor were to provide this positive connection, it 
would not conflict with design assumptions or cause adverse effects on the 
performance of the structure. 

65 

Bridge - Sheet 17 / 36 
Please reference Sheet 17 / 36 and Sheet 20 / 36. Section B-B on sheet 
17 shows a construction joint between the top of pier cap and deck, 
however, Section A-A does not. Please confirm Section A-A has a similar 
construction joint. Also reference Sheet 20 / 36. Sections A-A, B-B, C-C, 
and D-D do not show a construction joint between the top of the abutment 
diaphragm and the deck. Please confirm there is a construction joint at this 
location in all sections. 
 

All tops of girders, diaphragms, and pier caps may have construction joints to 
allow for an independent deck pour. 
 
 

66 

Bridge 
 
Please refer to the bridge plans. There are no construction joints shown in 
the deck. As the deck pour is large, will construction joints be allowed in 
the deck? If so, please provide any required criteria (submittals, pour 
sequence, etc). 
 

Attention is directed to Caltrans Standard Specifications. 
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67 

 
Certain terms of the contract do not excuse the Contractor from delays 
outside of the control of Contractor, such as S4.02, S5, S14.03, S37 of the 
Special Provisions and §7-10.4.5 of Special Conditions.  However, §6-6 of 
the Greenbook provides schedule relief for events beyond the control of 
the Contractor.  How will the City interpret the provisions that appear to 
conflict? The Contractor cannot rely on the geotechnical studies performed 
and the Contractor will be liable for relying on such studies (S4.02, S14.03 
of Special Provisions).  However, §3-4 of the Standard Specifications 
provides schedule relief for changed site conditions.  How will the City 
interpret the provisions that appear to conflict? 
 
 

The Specifications listed stand on their own, and are typical of federally funded 
projects; therefore, the City will not comment on hypothetical scenarios. 
 
The City will evaluate each situation individually on its own merits. 

68 

 
 
Will the City indemnify, defend and hold the Contractor harmless from any 
type of environmental liability, such as pre-existing site conditions or 
liability arising from the acts or omissions of the City and its other 
contractors? 
 
 
 

No, the City will not. 

69 

 
 
Will the City agree to limit the Contractor’s indemnity obligation to the 
proportionate extent the Contractor is negligent in order to hold the 
Contractor responsible only to the extent it caused the damage and not for 
damage caused by third parties?  Currently, the City requires the 
Contractor indemnify the City for more than the Contractor’s negligence 
and for all claims. §10 of the Agreement and §7-3.5(d) of Special 
Conditions. 
 
 

No, the City will not. 
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70 
Will the City agree to a customary and reasonable limit of liability that 
allows the Contractor to better evaluate and quantify its potential risk? 

No, the City will not. 

71 
Will the City agree to a customary and reasonable waiver of 
consequential, special and indirect damages that allows the Contractor to 
better evaluate and quantify its potential risk? 

No, the City will not. 

72 

Will the City procure the Builders Risk and Pollution Liability Insurance 
policies?  The proposal currently does not account for these costs as the 
policies are typically provided by a client and name all other contractor and 
their subcontractors as insured parties. 

No, the City will not. 

73 

The insurance policies required by the Contractor will be covered by the 
Contractor’s corporate package policy.  The deductibles and self-insured 
retention amounts may be reviewed by the City; however, these amounts 
cannot be modified.  Will the City delete the right of City to approve or 
modify the deductible and self-insured amounts? §7-3.7 of Special 
Conditions. 

No, the City will not. 

74 

 
Will the City respond to the following technical revision to the insurance 
provision in the Agreement to conform with the Contractor’s corporate 
package policy: 

 Page C-3, #11, second paragraph, fourth and fifth lines:  Delete 
all instances of the word "aggregate". 
 

No, the City will not delete all instances of the word “aggregate”. 

75 

Addendum 1 defines the period of performance as 210 work days. Will the 
period of performance be a different day according to the Notice to 
Proceed, which will state that the work will be completed within 35 working 
days after the date specified in the Notice according to §3 of the 
Agreement?  Will Liquidated Damages commence 35 working days after 
the final completion date?  Is the 35 working days float that belongs to the 
Contractor? 

What is provided in the Specifications is a sample agreement.  The language in 
the sample agreement shall be edited to match the City and Federal 
Requirements. 
 
No float will be considered to be for the exclusive use of the Contractor. 

76 

Will the City clarify whether the Contractor is liable for $500 or $9,720 per 
working day in excess of the final milestone?       §6-9 of Special 
Conditions 
 

The conflicting liquidated damage amounts are corrected.  Attention is directed 
to Addendum 2. 
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77 

Will the City agree that the Liquidated Damages is the exclusive remedy 
available to the City for the potential damages for which the Liquidated 
Damages are developed to address?  Will the City agree to a customary 
and reasonable limit of liability to the Liquidated Damages for the 
Contractor to better evaluate and quantify its potential risk 

Liquidated Damages are the exclusive remedy available to the City, and the 
City will not agree to a customary and reasonable limit of liability to the 
Liquidated Damages. 

78 

Addendum 1, Question 1 significantly decreases the number of working 
days from 300 WD to 210 WD. Even with significant overtime, we believe 
this is insufficient time to complete the project and request the City to 
reevaluate this revision. Please confirm the number of working days is per 
Addendum 1. 

Per Addendum No. 1, 210 working days is correct. 

79 

For your information: 
Our takeoff for bid item 
G-11 is 4600 ton 
G-12 is 705 ton 
G-14 is 4100 cy 

We have reviewed the Bid Items that you have identified, and the revised 
quantities are presented in the updated bid schedule.  Attention is directed to 
Addendum 2. 

80 

I have completed a takeoff for the ac removal on this project. The 
quantity is over 3,000 cy and that does not include the excavation for the 
Multi-Use trail.  
Specification section S14.03 Roadway Excavation includes ac removal and 
the excavation for the trail.  
 

The pay item G-10 Roadway Excavation is 1,030 cy.  As you can see this 
item will overrun. This should be corrected before the bids are submitted 
to avoid any issues once the project is started. 

We have reviewed the Bid Item that you have identified, and the revised 
quantity is presented in the updated bid schedule.  Attention is directed to 
Addendum 2. 

81 
You are asking for 2 computer docking stations for desktop computers, 
docking stations are not used for desktop computers.  

Two (2) Docking Stations are in addition to the desktop computers. 

82 
Can we substitute Dell or comparable equipment in lieu of the HP desktop 
and printer specified? 

Yes 
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83 

You require telephone lines but no mention of telephones?  Are 
they required to be furnished? 
 

Three (3) Telephones are also required.  
 

84 

None of the bid items are identified as “Final Pay Quantity” items. 
Typically, the structure items are final pay items. 
Please consider making at least the following items, final pay 
quantity items: 
Item #B-2 thru B-5, B-7 thru B-10, B-15 thru B-19, and BC-6 thru 
BC-13. 
 

Please see Addendum #2, posted on the City Website. 
 
 http://www.ci.highland.ca.us/Downloads/  

85 

In regards to the Boulder Avenue Improvement Project, I am 
looking for the San Bernardino County Flood Control District 
Construction Encroachment Permit No. P-22011017. According to 
the Bidders Questions and Answers that was released Monday, 
November 14, 2011, the City's response for questions no. 25 stated 
the encroachment permit is provided in Appendix H. I do not see 
the actually permit. Could you please send me a copy via email or 
fax? 

Permit file e-mailed to Powell Constructors @ 1529 on 11/14/11 

86 

Item 5 of Addendum #2 says that the Contractor will move any 
conflicting MWD facilities.  We see no plans or specifications to 
perform this work.  MWD is very particular in its facilities.  We bid a 
job for the Corps of Engineers that involved extending an 8” blow 
pipe and there were 48 pages of MWD specifications for that work. 
 
This involves moving a blow off structure and misc. items,  we need 
drawings and specifications to be able to bid this work 
 

The MWD Plans and specifications are included in the Plans and 
Contract Document package provided by the City to all potential 
bidders.  The MWD “Blow-Off and Pumpwell Structure Modification/ 
Relocation at Inland Feeder Sta 696+16” plans are provided following 
the Boulder Avenue Replacement Structure plans.  The MWD 
specifications are provided in Appendix L on the CD included in the 
Contract Documents.   
 
Please direct bidders to the CD provided at the end of the contract 
documents for Appendix items as listed in the Table of Contents.   

http://www.ci.highland.ca.us/Downloads/
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87 

In regards to the Boulder Ave. Project that bids on the 17th, are 
there any Traffic Control plans or is this the contractor’s 
responsibility?  Do any TC plans require a W.E.T Stamp?  Also, in 
regards to Item #G-29, what type of markers and delineators is this 
referring to?  Is there a quantity sheet or plan sheet other than the 
“Signing and Striping” sheets that gives more detail?   Let me know, 
thank you. 

Although the SSP and the bid item calls out “markers and delineators”, 
there are no delineators.  There are just pavement markers associated 
with the traffic striping. There is no quantity sheet for the markers.   
 
Regarding the traffic control plan, it is the Contractor’s 
responsibility.  However, since the street is closed, we do not see traffic 
control plans as a significant work item.  If the contractor feels the need 
to control traffic beyond the areas of street closure, then the contractor 
shall prepare traffic control plans as deemed necessary by the City/RE. 
 

88 

In regards to the Boulder Avenue Improvement Project, I am 
looking for the San Bernardino County Flood Control District 
Construction Encroachment Permit No. P-22011017. According to 
the Bidders Questions and Answers that was released Monday, 
November 14, 2011, the City's response for questions no. 25 stated 
the encroachment permit is provided in Appendix H. I do not see 
the actually permit. 

The first page was missing in the CD provided.  Please send the 
attached to all perspective bidders. 
 
“SBCFCD Encroachment Permit.pdf” 
(sent to prospective Bidders/Attendees List)  
 
Regarding the TCE in the channel, the TCE is delineated per the fencing 
limits on the plans.   

89 

We have a concern regarding the new bid date for the Boulder Ave 
Bridge bid.  The new bid date of Nov 23 is causing some concerns 
with many of the subs and suppliers since it is a day before 
Thanksgiving and most people take that day off.  I have been asked 
by these vendors and subcontractors to request the bid date to be 
moved up.  We would be ok with it bidding on Monday or Tuesday 

The City cannot change the bid date for this project 
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November 21 or 22nd. 
 
Please consider this request as it would definitely give the City the 
best chance of all parties giving us their last price. 

90 

With regard to the Good Faith documentation for the above 
referenced, 
Please confirm to me whether or not Friday, 11/25/00 will count as 
a business day or a holiday. 
Will you need to receive the documentation on Wednesday 11/30 or 
Thursday 12/1 ? 
Thank you for your assistance 

Nov. 25, 2011 is a holiday and therefore will not be counted as a 
working day. 
 

91 

Mr. Hannigan, 
With reference to SP Section 3-1.09, Habitat Enhancement 
Activities, the Contractor is to perform work twice a year for two 
years.  The duration of this project is only 210 working days or less 
than one year.  Please clarify. 
Richard 
 

The contractor’s responsibility for this activity extends beyond the 
contract construction period. 
 

92 

Can you please tell me if any additional addendums have been 
issued since No. 1. 
 

Yes Addendum No. 2 was issued and posted on the City website. 
Please visit the following link. 
 
http://www.ci.highland.ca.us/Downloads/ 

93 

Plan sheet 36, bridge lighting, and the specifications for bridge 
lighting make no mention of the type of conduit required.  The 
default per the state specs is rigid steel conduit.  As there are 8 – 5” 
conduits to be installed but this will be very expensive.  Is the rigid 
conduit required? 

The contractor may use PVC Schedule 80 instead of rigid metal, as 
approved by the Engineer.  
 

Final Question and Response Update 
 

http://www.ci.highland.ca.us/Downloads/

